



SEVEN GENERAL CONTRACTORS

Kitchen & Bathroom Remodeling Specialists

Bothell, WA | www.sevenremodel.com

ESTIMATE

Date: May 18, 2026

Est. #: SJA-BWL-2026-05-18

PREPARED FOR

SJA Property Management
Attn: Maggie

PROPERTY

121 12th Avenue E., Unit 404
Seattle, WA 98102

VALID UNTIL

June 17, 2026

PROJECT OVERVIEW

Bedroom Window - Unlock & Remove Broken Section

The tenant's bedroom window has a broken section. Seven General Contractors will attempt to unlock the window from the inside and remove the broken piece without disturbing the surrounding glass. This estimate covers the preferred (Option 1) path at a firm price of \$700. Two contingent paths are documented below in case Option 1 is not viable - each contingent path will be re-quoted before any additional work proceeds.

SCOPE OF WORK

Option 1 - Unlock & extract broken section (preferred) - \$700

- Site visit and inspection of the bedroom window from inside the unit
- Unlock the window assembly and operate the sash to access the broken section
- Remove the broken piece carefully, with the goal of leaving the surrounding glass intact
- Clean the work area; bag and dispose of broken material
- Final operation test of the window and confirmation with tenant on completion

Inherent risk disclosure

- There is an inherent risk that the surrounding glass may be damaged during removal of the broken section
- If the glass comes through intact, the work is completed at the firm price of \$700 (Option 1)
- If the glass is damaged during removal, or if full replacement is required outright, work pauses and we move to Option 2 (re-quoted)

INVESTMENT

Description	Detail	Amount
Unlock window & remove broken section - firm price (Option 1)	Tenant bedroom window - C	\$700.00
Subtotal		\$700.00
Sales tax	Seattle, WA - 10.35% est.	\$72.45
TOTAL INVESTMENT (Option 1 only)		\$772.45

CONTINGENT PATHS - NOT INCLUDED IN THIS ESTIMATE

The following two paths are NOT included in the \$700 price above. They apply only if Option 1 is not viable. In either case, Seven will pause work, evaluate, and send a written revised quote for approval before any additional work begins.

SEVEN GENERAL CONTRACTORS

Estimate #SJA-BWL-2026-05-18 - May 18, 2026

Option 2 - Full replacement from the inside (contingent - re-quoted on site).

If the glass is damaged during Option 1, or if it is already clear the window needs full replacement, Seven will first evaluate whether the replacement can be performed from inside the unit. If feasible from inside, a revised quote will be issued covering replacement glass/sash, labor, and any required hardware. Work resumes only after written approval.

Option 3 - Exterior access via boom truck / bucket lift (contingent - re-quoted on site).

If replacement from the inside is not viable, exterior access will be required. This adds equipment rental for a boom truck (bucket lift), additional labor, and any traffic/parking coordination required by the building or city. Costs will be itemized and quoted separately before any equipment is mobilized.

TERMS & CONDITIONS

- Payment is due upon project completion unless otherwise agreed in writing.
- Any change to the scope of work must be agreed upon in writing and may affect the total cost.
- All work is performed by Seven General Contractors owner-operator - no subcontractors.
- This estimate is valid for 30 days from the date issued.
- Permit fees, if required, are not included and will be billed separately.
- Sales tax rate reflects Seattle, WA combined estimate for 2026 (10.35%); verify against the property's exact tax code before invoicing.
- Option 2 (interior replacement) and Option 3 (boom truck / exterior access) are NOT included in this estimate and require a separate written quote and approval before any related work begins.
- Seven is not responsible for pre-existing damage to the window frame, sash, or surrounding finishes. The Option 1 price assumes a normally operating window assembly that can be unlocked from the inside.

Client Acceptance

Signature

Date

Authorized by Seven GC

Signature

Date